NOTE: This addendum, consisting of Page 1 of 4 pages, is being transmitted electronically via email. In the

event of faulty or incomplete transmission, please contact BANCROFT ARCHITECTS + ENGINEERS
at (847) 952-9362.

Date: April 10, 2015

ADDENDUM NO. ONE TO THE BIDDING DOCUMENTS FOR:

111 Upgrade MRI Suite
VA Project No. 695-14-145

VA Medical Center
5000 West National Avenue
Milwaukee, Wisconsin 53295

for
RE: Mark Wisniewski, Facilities Management
TO ALL BIDDERS OF RECORD:

This addendum shall be a part of the Contract Documents and modifies the original Bidding Documents dated
01/05/2015 as follows. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to
acknowledge receipt of Addendum may subject Bidder to disqualification.

The following changes regarding the contract specifications and drawings are hereby provided by amendment.
Attachments:

Sheet G-102
Sheet A-103
Sheet ED-101
Sheet E-101
Sheet E-131
Sheet MH-102

oukhwnrE

CHANGES TO PROJECT SPECIFICATIONS: (None)

CHANGES TO DRAWINGS

Drawing SHEET G-102:
1.1 Revised — Door swing to Equipment Room 2490 door has been corrected to show door swings out.
1.2 Revised — Swing to temporary construction door swings out.

Drawing SHEET A-103:
1.1 Description — Demolition Roof Plan Notes added.
1.2 Description — Roof Plan Notes added.
1.3 Description — Partial Roof Demolition Plan Shows areas of the existing rubber roof, roof curbs, and chiller
support rails to be removed.
1.4 Description — Partial Roof Plan (New Work) provides areas where new rubber flashing, rubber roof curbs,
and any areas where Contractor will furnish and install roofing system infill at mechanical equipment.

Drawing SHEET MH-102:

1.1 Revised — Demolition Key Note #4 will include sizes of existing glycol pipes to be demolished.
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Existing 1 2" glycol hot water and 2” glycol chilled water piping to be removed
Drawing SHEET ED-101:
1.1 Description — Demolition Key Note #24 added. Existing fire alarm and strobe to be removed and
relocated. Existing fire alarm and strobe will be relocated east, just outside of the temporary construction
barrier wall. This will be fire alarm and strobe and permanent location

Drawing SHEET E-101:
1.1 Revised — Key Note #29. Location of existing date rack and telecommunication terminal is provided.
Existing data rack and telecommunication terminal are located in the Fiber Closet, Room 2600AB.
1.2 Description — Key Note #32 added. Existing fire alarm and strobe will be relocated east, just outside of
the temporary construction barrier wall. This will be fire alarm and strobe and permanent location

Drawing SHEET E-131:
1.1 Revised — Luminare Schedule Type L2.

The following questions and answers provide clarification to the contract documents:

Question 1: Is there was an Asbestos Inspection Report done on for this project? If so, can you forward the report on to
me?

Response: ACM has not been identified within the construction area.

Question #2: Are both hot and chilled glycol connected to the existing rooftop unit? Please issue a sketch indicating the
location and size of the existing glycol piping.

Response: Please see Demolition Key Note #4. — “Demolish and remove existing rooftop unit, controls, roof curb, and all
associated piping down below to roof level. Prepare piping for new construction” Refer to SHEET M-503 Detail 1 — Water
Coils-Piping Connection for further detail on new piping and required valves.

Question #3: Sheet 1/MH-102 Key Note 4 describes the removal of the existing rooftop unit along with associated glycol
piping to below roof. Sheet 2/MH-102 shows a new AHU-2488 mounted on the roof and Key Note 5 describes new hot and
chilled glycol lines connected to this unit. No existing glycol piping is shown on any Mechanical sheet. Does both hot and

chilled glycol pipe exist?

Response: BAE Response: The existing rooftop unit is currently being supplied with existing 1 %” glycol hot water and 2”
glycol chilled water piping.

Question #4: Will the dock be shut down while crane is in use? If needed, can crane be left overnight?

Response: Refer to Sheet G-100, Detail #1, - “Outage permit required for loading dock shutdown. Work will be completed
during the weekend.” Weekend hours for the loading dock shutdown are defined as between 8:00 pm Friday to 12:00 am
Sunday night. Crane can be left overnight during the weekend if required to complete lifts.

Questions #5: What are the off hour times?

Response: Refer to Section 01 01 10 (SN), Paragraphs 1.5 (A) and (B) and Sheet G-102, Floor Plan Key Note #7.

Question #6: Will strobe at 2490 need to be relocated and functional during construction?

Response: Please see revised drawing SHEETS ED-101 and E-101. Existing fire alarm strobe will be removed and
permanently relocated outside of the temporary construction barrier wall (infection control room).

Question #7: Is the magnet room training provided by the VA?

Response: Yes, training will be provided by VA.
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Question #8: What will Siemens roll be as far as the installation removal of the MRI machines? Rigging? Crane rentals?
Response: Refer to Sheet G-100, Detail #1 Construction Site Plan/Staging Plan. “Crane to be provided by General
Contractor for removal of old magnet, chiller, and delivery of new magnet, chillers, and AHU. Coordinate usage and time
with Siemens and other contractors” Siemens Contractor is responsible for rigging of their equipment only.

Question #9: What time can we begin the weekend work? Friday night?

Response: See response to Questions #4.

Question #10: The existing data rack and telephone terminal board listed in note #29, on drawing E-101, cannot be located.
Can a drawing showing the location of this room be provided? Since the location of the room talked about in note #29,
drawing E-101, is not identified, we were unable to view this room at the walk through. Can another walk through of this
room be provided?

Response: The existing data rack/telephone terminal board is located at Room 2600AB. Refer to revised Sheet E-101,
Note 29.

Question #11: Drawing G-102 - Are the electronic locks w/card readers required to be integrated to the VA P2000
electronic building security system?

Response: Yes, electronic locks/card readers are required to be integrated with the existing VA system.

Question #12: Drawing FPD-101 - ILSM note #9 states the Electrical Contractor is to furnish and install temporary heat
detectors at “all project rooms and spaces during construction phase of work”. Does this include the areas

indicated by note 1 on AD-102 and electric closet rooms 2545EC and 2474EC?

Response: No. We are not demolishing any fire protection in the electrical closets.

Question #13: Drawing E-001 - Under the heading “Conductors” note #1 calls for XHHW wire for all branch circuits indoors.
Specifications allow for use of THHN-THWN wire. Please confirm the use of THHN-THWN wire is acceptable.

Response: Yes, this is acceptable. Reference Section 26 05 19, Paragraph 2.1 (C)(4).

Question #14: Sheet E-100, Raceway Note #7 - Under the heading “Raceways” note #7 state all conduit 2” or larger is to be
Galvanized Rigid Steel or Intermediate Metal Conduit. Specifications allow for EMT to be utilized for sizes up to 4”. Please
confirm use of EMT conduit is suitable for use up to 4”.

Response: Yes, this is suitable. Reference Section 26 05 33, Paragraph 2.1 (B) (3).

Question #15: Sheet ED-101, Electrical floor Plan Key Notes - Detail Please define “to the extent possible” in reference to
the conduit removal indicated in notes 1, 4, & 8.

Response: Remove to nearest junction box. General Contractor to field verify existing junction box locations.

Question #16: Drawing E-101 - Is the aluminum ladder tray referred to in note 8 open top or is it to have a cover?

Response: Provide open top ladder tray.

Question #17: Is the aluminum tray referred to in notes 15 and 16 to be ladder type as described in note 8 or is it to be
solid wall tray with cover?

Response: Provide open top non-metallic ladder tray.

Question #18: If the weather does not allow or change during a schedule removal or install of MRl who would be
considered liable?
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Response: Risk allocation for unusually severe weather conditions or weather that has an adverse impact on critical work
is the responsibility of the contractor.

Question #19: Throughout the duration of the project if any damage occurs to building who would be considered
responsible?

Response: The contractor is responsible to preserve and protect all structures, equipment, and vegetation on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required.

Question #20: Who is providing the crane?
Response: Refer to response for Question #8 regarding crane.
Question #21: Who is providing the EF shielding vendor/services?

Response: Refer to SHEET AD-101, DEMOLTION KEY NOTE #6. “RF Shielding Contractor to remove

existing shielding system as shown on drawings complete.”. Also refer to Sheet A-101, Floor Plan Key Notes #10, #12, and
#13. “The general contractor is responsible to provide the appropriate shielding sub-contractor to complete required
work as outlined in the specifications and drawings”.

Question #22: Are there details about roof demolition?

Response: Please see revised drawing SHEET A-103, 1/Partial Roof Demolition Plan and 2/Partial Roof Plan (New Work).
Roof demolition notes and new roof plan notes will be provided on SHEET A-103.

Question #23: AHJ (VA) required battery-powered lighting not related to illumination of a means of egress is required at
the following locations: Locations where deep sedation or general anesthesia are administered (not limited to inhalation
anesthetics). Monthly 30-second testing, plus annual 30-minute testing; The illumination levels will need to meet the end
user’s needs (typically can range from 30-100 foot candles

Response: Battery Back Up lighting cannot be accommodated within the MRI room itself, however, a battery backup
lighting fixture will be provided within the Control Room to accommodate this requirement, see revised drawing sheet E-
131.

ADDENDUM NO. ONE consists of 4 pages and 6 drawings.
END OF ADDENDUM NO. ONE

BANCROFT ARCHITECTS + ENGINEERS
700 Nicholas Blvd., Suite 403
Elk Grove, lllinois 60007

(847) 952-9362
Documentl-BN
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EXISTING VENT THROUGH ROOF TO REMAIN

EXISTING ROOF DRAIN TO REMAIN

EXISTING EXHAUST FAN TO REMAIN

1. THE EXISTING ROOFING SYSTEM IS A FIRESTONE BUILDING PRODUCTS BALLASTED INSTALLATION. EXISTING ROOFING SYSTEM
IS FIRE RATED (FR). EXISTING "RUBBER/GARD EPDM MEMBRANE” NON—REINFORCED 60 MIL, CURED, SINGLE PLY ROOFING
MEMBRANE. EXISTING INSULATION SYSTEM IS A COMBINATION OF GAF "ENERGYGUARD PERLITE RECOVER BOARD", 1/2”
THICK ON FIRESTONE “ISO 95+ GL" POLYISOCYANUARATE (POLYISO) BOARDS, TAPERED. THE POLYISO BOARDS ARE CLOSED

CELL POLYISO FOAM CORE LAMINATED TO A BLACK GLASS REINFORCED MAT FACER ON BOTH SURFACES. THE ROOF
SYSTEM IS UNDER A FIRESTONE BUILDING PRODUCT WARRANTY. THEREFORE CONTRACTOR WORKING ON THIS PROJECT

MUST BE CURRENTLY AUTHORIZED FIRESTONE BUILDING PRODUCTS APPLICATOR /INSTALLER.

2. CONTRACTOR SHALL REMOVE AND SALVAGE EXISTING STONE BALLAST SYSTEM. STOCK PILE STONE MATERIAL AT EXISTING
ROOF DECK FOR RE—INSTALLATION.

5. REMOVE EXISTING ROOF MOUNTED CHILLER UNIT AND RELATED PIPE PENETRATION CAP PIECE. THE PIPING ROOF CURB IS
SCHEDULED TO REMAIN AND BE REUSED. REMOVE EXISTING EQUIPMENT SUPPORT RAILS AT CHILLER UNIT.

4. REMOVE SECTIONS OF EXISTING RUBBER, EPDM, ROOF MEMBRANE SYSTEM ALONG ALL EQUIPMENT CURBS/RAILS SCHEDULED

1. INDICATES LOCATION OF CRYOGEN VENT STACK. CONTRACTOR SHALL FURNISH AND INSTALL 1/2" THICK PERLITE RECOVER
BOARDS AND TAPERED POLYISOCYANURATE INSULATION BOARDS AT VOID SPACES. FURNISH AND INSTALL RUBBER MEMBRANE
ROOFING AND RUBBER FLASHING SYSTEM AT VENT STACK UNIT.

2. INDICATES LOCATION OF CHILLER UNIT 2490. FURNISH AND INSTALL EQUIPMENT SUPPORT RAILS. FURNISH AND INSTALL
RUBBER MEMBRANE ROOFING AND RUBBER FLASHING SYSTEM AT EQUIPMENT RAILS.

3. INDICATES LOCATION OF AIR HANDLING UNIT. EQUIPMENT CURB FOR THIS UNIT IS SCHEDULED TO BE CONTINUOUS TYPE CURB.
FURNISH AND INSTALL 1/2" PERLITE RECOVER BOARDS AND POLYISOCYANUARTE INSULATION BOARDS, RUBBER MEMBRANE
ROOFING AND RUBBER FLASHING SYSTEM AT THIS EQUIPMENT CURB.

4. INDICATES EXISTING ROOF DECK OPENINGS FOR THE SUPPLY AND RETURN DUCTS. CONTRACTOR SHALL UTILIZE EXISTING ROOF
DECK OPENINGS FOR THE SCHEDULED DUCT WORK ROUTING/INSTALLATION.

5. INDICATES LOCATION OF ROOF MOUNTED AIR COOLED CONDENSING UNIT 2490. FURNISH AND INSTALL RUBBER MEMBRANE
ROOFING AND RUBBER FLASHING SYSTEM AT EQUIPMENT RAILS.
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POWER PLAN GENERAL NOTES

ELECTRICAL POWER PLAN KEY NOTES

REFER TO DRAWING E-001 FOR GENERAL CONSTRUCTION NOTES.

REEFER TO DRAWING E—601 AND E-602 FOR LOCATION OF PANELS AND
PANEL SCHEDULE.

WORK FURNISHED BY ELECTRICAL CONTRACTOR: WORK NOT PROVIDED BY
SIEMENS MEDICAL SYSTEMS BUT SHOWN ON DRAWINGS AND SIEMENS
REFERENCE DRAWINGS TO BE FURNISHED AND INSTALLED BY ELECTRICAL
CONTRACTOR INCLUDES THE FOLLOWING BUT NOT LIMITED TO UNLESS
NOTED OTHERWISE: ELECTRICAL RACEWAYS AND DUCTS, WIRING TROUGHS,
PULL BOXES, CONDUITS, CIRCUIT BREAKERS, EMERGENCY OFF BUTTONS,

CONTRACTOR SHALL FURNISH AND INSTALL MAIN ENCLOSURE WITH 3P,
175A, 600V BREAKER WITH UNDER VOLTAGE TRIP MECHANISM, NOVA
ENERGY & AUTOMATION MODEL NEAS-43175-G-UV-B WITH 100% RATED
BREAKER OR EQUAL. MAIN BREAKER MUST HAVE TRIPPING DEVICE SO
WHEN ANY EPO IS PRESSED, THE MAIN BREAKER SHOULD TRIP. MOUNTING
HEIGHT SHALL BE 5'-0" AFF.

CONTRACTOR SHALL FURNISH AND INSTALL EATON OR EQUAL HEAVY DUTY,
DOUBLE THROW 60 AMP, 600 V, 5 PHASE SAFETY SWITCH FOR LIEBERT
UNIT PRIMARY AND ALTERNATE POWER FEED.
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DOOR SWITCHED, WARNING LIGHTS, WIRING, WIRING DEVICES, CONNECTORS,

LIGHTING EQUIPMENT AND GROUNDING.

PROVIDE WIRE /RACEWAY WITH ACCESSIBLE REMOVABLE COVERS. LOCATION
OF OPENING TO BE CUT IN FIELD ARE TO BE COORDINATED WITH SIEMENS
CONTRACTOR. ELECTRICAL PULL BOXES AND RACEWAY COVERS SHALL BE
INSTALLED IN A MANNER TO ALLOW ACCESSIBILITY FOR INSTALLATION AND
MAINTENANCE.IN=FLOOR TRENCH DUCT AND FINISH FLOOR BOXES SHALL

BE PROVIDED WITH FULLY GASKETED REMOVABLE COVERS.

ELECTRICAL CONTRACTOR SHALL REFER TO DETAIL THIS DRAWING FOR
SIEMENS MEDICAL SYSTEMS RECOMMENDAED CABLE SEPARATION DETAIL

AND FURNISH AND INSTALL BARRIER AS NECESSARY.

THE RF SHIELDING MUST BE FITTED WITH A GROUND STUDE OR BUS BAR,
LOCATED WITHIN 24" OF THE AUXILIARY FILTERS FOR ROOM LIGHTS AND
OUTLETS, SUPPLIED AND INSTALL BY THE RF SHIELD SUPPLIER.

BRACH CIRCUIT SCHEDULE

CIRCUIT
NO. |CONDUCTORS/CONDUIT
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@ PARTIAL ELECTRICAL CLOSE 2454 EC LAYOUT

(2) #14 STAINLESS PANHEAD
SCREWS 1-1/4" LONG SUPPLIED
BY PDC (INSTALLED BY OTHERS)

3/4" X 3/4" X 3" ALUMINUM
THREADED ROD BLOCK
SUPPLIED BY PDC (INSTALLED

3/8" THREADED ROD BY OTHERS)

(BY OTHERS)

|

RF SHIELD MATERIAL BY PDC

3/4” PLYWOOD (BY OTHERS)
RECESS FASTENER HEADS

HOLD DOWN CLIP

\\

ALUMINUM C CHANNEL

p- ALUMINUM CABLE TRAY SEE
PLAN DRAWING FOR SIZES

@TYPICAL LADDER CABLE TRAY INSTALLATION DETAIL INSIDE SCAN ROOM
NTS

@ CONTRACTOR SHALL RELOCATE EXISTING FIRE ALARM
STROBE. STROBE TO BE PERMANENTLY RELOCATED EAST OF
THE CONSTRUCTION BARRIER AND REMAIN IN OPERATION

DURING CONSTRUCTION. SPLICE AND EXTEND EXISTING WIRE

CONTRACTOR SHALL FURNISH AND INSTALL EATON OR EQUAL 3P, 60A,
600 V DISCONNECT SWITCH FOR LIEBERT UNIT.

SIEMENS FURNISHED AND INSTALLED EQUIPMENT CABINET
SIEMENS FURNISHED AND INSTALLED GRADIENT CABINET
SIEMENS FURNISHED AND INSTALLED HELIUM COMPRESSOR

NOT USED.

QEPOEH © ©

CONTRACTOR SHALL FURNISH AND INSTALL 24" X 4" ALUMINUM LADDER
TRAY WITH ALL NECESSARY SUPPORT

CONTRACTOR SHALL FURNISH AND INSTALL EMERGENCY POWER OFF
BUTTON (EPO) WITH PROTECTIVE COVER. EPO MUST BE FAIL—SAFE DESIGN.
THE CONTROL CIRCUIT FOR THE EPO MUST HAVE AN EMERGENCY STORAGE
SO THAT CONTROL CIRCUIT NEVER LOSES POWER. ALL EPQ'S ARE TO BE
LATCHING TYPE AND MUST BE RESET BEFORE MAIN BREAKER CAN BE
RESET. ELECTRICAL CONTRACTOR SHALL VERIFY MOUNTING LOCATION WITH
VA MOUNTING HEIGHT SHALL BE 5'-0" AFF. ALL PARTS OF THE EPO TO
BE NON-FERROUS INSIDE THE SCANNER ROOM. NOVA ENERGY &
AUTOMATION MODEL ESTOPOZ OR APPROVED EQUAL.

(2

CONTRACTOR FURNISH AND INSTALL NON—FERROUS 4 IN SQUARE X 2.125
IN DEEP GANG BOX MOUNTED FLUSH WITH FINISH WALL 6'—0" ABOVE
FINISH FLOOR FOR SIEMENS FURNISHED MAGNET STOP. PROVIDE
REMOVABLE COVER WITH CABLE EXIT. 30" MAGNET STOP CABLE FURNISHED
BY SIEMENS. EXACT LOCATION TO BE COORDINATED WITH VA/ARCHITECT.

CONTRACTOR SHALL FURNISH AND INSTALL ELECTRICAL VERTICAL DUCT
MOUNTED FLUSH WITH FINISHED WALL IN CONTROL ROOM FROM ABOVE
FINISH CEILING TO FLOOR LINE PROVIDED WITH REMOVABLE FINISHED
COVERS.

CONTRACTOR SHALL FURNISH AND INSTALL SURFACE MOUNTED WIREMOLD
IN CONTROL ROOM AT FLOOR LINE FINISHED TO MATCH WALL.

SIEMENS FURNISHED AND INSTALLED HOST PC AND MAIN CONTROL
CONSOLE.

SIEMENS FURNISHED UPS. CONTRACTOR SHALL INSTALL SIEMENS
FURNISHED UPS/EPO CONTROL BOX.

® @@ & 6

CONTRACTOR SHALL FURNISH AND INSTALL 12" X 4" ALUMINUM TRAY AND
PROVIDE ALL FITTINGS AND ACCESSORIES AS NECESSARY.

CONTRACTOR SHALL FURNISH AND INSTALL 24" X 4" ALUMINUM TRAY AND
PROVIDE ALL FITTINGS AND ACCESSORIES AS NECESSARY.

® &

ALL THE REQUIRED SUPPORT AND HARDWARE PROVIDED BY SHIELDING
CONTRACTOR. REFER TO DETAIL 3 THIS DRAWING FOR TYPICAL CABLE
TRAY INSTALLATION INSIDE THE SCANNER ROOM.

® @

EXISTING RECEPTACLE INSIDE THE SCAN ROOM AND EXISTING OUTLET
FILTER REMAINS AS IS. CONTRACTOR SHALL SPLICE EXISTING CIRCUIT AT
THE JUNCTION BOX AND RE—CONNECT TO QUTLET FILTER VIA OVERHEAD
ROUTED CONDUIT TO ENSURE CONTINUITY OF POWER TO EXISTING SCAN
ROOM ROOM OUTLET.

SIEMENS FURNISHED FILTER PANEL AND INSTALLED BY RF SHIELDING
CONTRACTOR.

CONTRACTOR SHALL FURNISH PULL BOX MOUNTED FLUSH WITH FINISHED
WALL AT FLOOR LINE IN SHOWN LOCATION PROVIDED WITH OPENING IN
FINISH COVER.

CONTRACTOR SHALL FURNISH AND INSTALL HOSPITAL GRADE RED
EMERGENCY POWER QUAD DUPLEX RECEPTACLE. CONTRACTOR SHALL
REFER DWG E-601 AND E-602 FOR PANEL SCHEDULE DETAILS.
CONTRACTOR SHALL VERIFY EXACT LOCATION AND MOUNTING HEIGHT WITH
VA.

CONTRACTOR SHALL FURNISH AND INSTALL EATON OR EQUAL HEAVY DUTY,
DOUBLE THROW 200 AMP, 600 V, 3 PHASE SAFETY SWITCH FOR MRI
MAIN CABINET PRIMARY AND ALTERNATE POWER FEED.

®

EXISTING PANEL EUL-Q—-24-3 SERVING PACS OUTLETS REMAIN IN PLACE.

CONTRACTOR SHALL CONNECT EXISTING DOOR SWITCH TO SIEMENS
CABINET VIA- OVERHEAD CONDUIT.

EXISTING IN USE LIGHT.

EXISTING OUTLET FILTER AND LIGHT FILTER REMAIN AS IS. CONTRACTOR
SHALL COORDINATE WITH RF SHIELDING CONTRACTOR FOR ADDITIONAL
LIGHT FILTER FOR BI-LEVEL DIMMING.

®B® ®® ©®

CONTRACTOR SHALL FURNISH AND INSTALL EATON OR EQUAL HEAVY DUTY,
DOUBLE THROW 30 AMP, 600 V, 3 PHASE SAFETY SWITCH FOR LIEBERT
CONDENSING UNIT PRIMARY AND ALTERNATE POWER FEED.

® ®

CONTRACTOR SHALL FURNISH AND INSTALL PDC 24VDC LED LIGHTING
SYSTEM PART NO 506-105 REMOTE DRIVER WITH DC POWER SUPPLY
PANEL OR APPROVED EQUAL FOR MRI SCAN ROOM LIGHTING.

CONTRACTOR SHALL PROVIDE NEW DATA AND TELECOMMUNICATION WIRING
IN NEW CONDUIT FROM EXISTING DATA RACK AND TELEPHONE TERMINAL

BOARD LOCATED IN FIBER CLOSET ROOM 2600AB. CONTRACTOR SHALL
OPEN WALL FOR INSTALLATION OF CONDUIT AND GANG BOX FOR NEW
VOICE AND RECEPTACLE.

® B ®

CONTRACTOR SHALL INSTALL MECHANICAL CONTRACTOR FURNISHED AHU-1
SUPPLY FAN VFD AND EXHAUST FAN VFD AND CONTROL PANELS. PROVIDE
POWER CABLES IN NEW CONDUITS. REFER TO DWG. E-102 KEY NOTES 4
AND 5 FOR SIZES.

@ REFER TO ELECTRICAL KET NOTE 1 ON DWG. # E-602.
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REFER TO DRAWING E—001 FOR GENERAL CONSTRUCTION NOTES,
AFTER THE FINAL INSTALLATIONS OF ELECTRICAL DEVICES, ELECTRICAL
CONTRACTOR SHALL FIELD VERIFY ELECTRICAL LOADING OF
FEEDER /BRANCH AT BREAKER PANEL LOCATION. REPLACE THE EXISTING
BREAKER AND WIRESIZE WITH CORRECT RATING PER NEC.
- - - e e e e o o e o e o o o o e e > CONTRACTOR SHALL REVISE THE PANEL DIRECTORY TO REFLECT NEW
@ - i iy i i A i A i i i i i v Yy iV B i i i i i CIRCUIT INFORMATION.
/N
| REEFER TO DRAWING E—601 AND E—602 FOR LOCATION OF PANELS PANEL
' | SCHEDULE
|
13 L3 — 13 — 3 | ANY EXISTING CEILING MOUNTED SPEAKER, STROBES, SMOKE DETECTORS
/({MRI SCAN ?{ T{ \b | TO BE RE—USED UNLESS OTHERWISE NOTED.
/% | ROOM ; :
RSs BN l
L T L3 31 ||| m—m—m—mm— |
(§ \b | |
\ e e !
| 2 [—1 12 e,
| | [ 2482 ]
L3 L3 E /E'/ \?\ |
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|
LIGHTING PLAN KEY NOTES
BCR-1
{ 3 | FLH—Q=24-1 CONTRACTOR SHALL PROVE NEW WIRE IN NEW CONDUITS TO FEED NEW
| / OWER 3 LIGHTS IN CONTROL ROOM 2486 AND EQUIPMENT ROOM 2490. REFER TO
| ) e PPLY PANEL DWG E=601 AND E—602 FOR PANEL SCHEDULE..
| | |
| \’ | CONTRACTOR SHALL FURNISH AND INSTALL PDC FACILITIED, INC OR
| | | BCR_? % APPROVED EQUAL REMOTE DRIVER MOUNTED COMPLETE MRI ROOM
| "1 | EQUIPMENT ROOM Q=24 AL L LS L L LN L L LIGHTING SYSTEM WITH DIMMER AND ADDITIONAL FILTER PANEL AS
| | L***W****ﬂ e e e e s Tl A A NECESSARY. REFER TO MANUFACTURER INSTALLATION MANUAL FOR RF
| | 111/ 2490]] L1 | q N A g FILTER REQUIREMENTS AND COORDINATE WITH RF SHIELDING CONTRACTOR
el ‘ | e Bt | FOR FURNISHING AND INSTALLING FILTER PANEL FOR NON=SIEMENS WIRING.
| | 7
B b b | (2437 ] 7
| :/ \ | . = Z (5485 ]
| il |
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) _PARTIAL SECOND FLOOR LIGHTING PLAN e e
/4 = 10"
LUMINAIRE SCHEDULE
TYPE DESCRIPTION MANUFACTURER CATALOG NUMBER LAMPS TYPE FIXTURE MOUNTING REMARKS
INPUT WATTS VOLTS
L1 2X2' RECESSED LED WITHCENTER | ~5opER | IGHTING METALUX | 22EN-LD1-25-UNV-L835-CD1-U | LED-35K-2536-LUMENS 25\W 277V GRID
BASKET, 0-10 BRACH CIRCUIT SCHEDULE
6'X6" LED SQUARE DOWNLIGHT COX6L 1520-DL-35K-CL-W-EM(VB) BATTERY BACK A NO. |CONDUCTORS/CONDUIT
L2 DIMMING ' PHILIPS OR APPROVED EQUAL FRAME: C6X6L15-N-U-VB-Z-10V- [{LED-35K-1500 LUMENS 25W 277V GRID UP :
EM BCR-1 [2#10THWN, 1#10G, 3/4" EMT
m ' ” ~ n ~ A ~ ~ - 4 s A | _ n
L3 ggh%lEA?’IlEBCI:_ESV?/ﬁ% IE’)EI)'\éI)MIl)’\:)GLI\Ig%I PDC FACILITIES, INC OR 800-100 AND 560-104 LED-3127K-1252 LUMENS 15W 24 \/DC GRID BCR-2 |2 #I0THN, 1#106, 3/% EMI
BULR APPROVED EQUAL - - B 3 BCR-3 |[4#12THWN, 1#12G, 3/4" EMT
LUMINARE SCHEDULE GENERAL NOTES:
1. FOR EXACT LOCATIONS OF THE LIGHT FIXTURES REFER TO ARCHITECTURAL REFELCTED CEILING PLANS AND ELEVATIONS.
2. MANUFACTURERS' CATALOG NUMBERS ARE INTENTIONLY INCOMPLTE. VERIFY AND COORDINATE REQUIRED TRIMKITS, MOUNTING BRACKETS, LAMPS, FINISHES, ETC. WITH CONTRACT DOCUMENTS,
3. COORDIANTE ALL FIXTURE FINISHES WITH ARCHTECT.
4. PROVIDE FUSING AS REQUIRED BY CODE.
5. LAMPS FOR ALL FIXTURES SHALL HAVE SAME COLOR TEMPERATURE PER SPECIFICATIONS.
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ELECTRICAL GENERAL DEMOLITION NOTES:

FPH—Q-24—1 1. CONTRACTOR SHALL REVIEW THE ARCHITECTURAL AND MECHANICAL DRAWINGS
TO VERIFY THE EXTENT OF THE DEMOLITION AND REMODELING WORK.
ELECTRICAL CONTRACTOR SHALL SURVEY THE EXISTING SITE PRIOR TO
| 29 FUH=—Q—24—2 BIDDING AND DETERMINE THE EXTENT OF NECESSARY RELOCATIONS.

REMOVALS AND REPAIRS TO THE EXISTING ELECTRICAL WORK REQUIRED TO
AVOID CONFLICTS WITH NEW CONSTRUCTION TO MEET MINIMUM CODE
REQUIREMENTS. ALL EXISTING WIRING NOT USED SHALL BE DISCONNECTED AT
SOURCE AND REMOVED COMPLETELY. NO EXISTING JUNCTIONS OR CONDUIT
COVERS SHALL BE BURIED IN NEW WALLS. ELECTRICAL CONTRACTOR TO
RELOCATE SAME AS REQUIRED. A FIELD SURVEY VERIFICATION IS MANDATORY
IN ORDER TO SUBMIT AN ELECTRICAL BID, FAILURE TO DO SO SHALL NOT
RELIEVE THIS CONTRACTOR FROM PERFORMING THE WORK OF THIS CONTRACT.

one foot

three inches
N
o~
~
o~
P

ANY INTERRUPTION OF CIRCUITING TO AREAS NOT BEING REMODELED SHALL
BE INTERCEPTED AT A LOCATION THAT DOES NOT INTERFERE WITH NEW
CONSTRUCTION.  HOMERUN CIRCUITING FOR THESE INTERRUPTED CIRCUITS IS
TO BE NEW WIRING. AFTER REMOVAL, ALL CONTINUITY IS TO BE CHECKED FOR
ALL LIGHTS AND OUTLETS IN THE AREAS NOT BEING REMODELED TO ENSURE
PROPER FUNCTIONING.

i

MRI' SCAN
ROOM
2488

one foot

LA 25 5. EXISTING CONDUIT TO BE REMOVED BACK TO THE NEAREST ACCESSIBLE

JUNCTION BOX. EXISTING CIRCUIT SHALL EXTEND AND SPLICE USING NEW WIRE
IN NEW CONDUIT FOR NEW INSTALLATION.

4. REFER TO DWG. E=101 FOR LIGHTING AND POWER REMODELING WORK.

5. CONTRACTOR SHALL DE—ENERGIZED POWER TO THOSE MECHANICAL/PLUMBING
EQUIPMENT WHICH WILL BE REMOVED OR RELOCATED BY MECHANICAL
< CONTRACTOR.

. ALL EXISTING EQUIPMENT IS TO REMAIN OPERATIONAL DURING THE

\ CONSTRUCTION PERIOD. ANY TEMPORARY WIRING OR REROUTING OF CIRCUITRY
TO ACHIEVE THIS IS BY THE CONTRACTOR. SHUTDOWN OF EXISTING SERVICES
< SHALL ONLY BE PERMITTED UPON WRITTEN APPROVAL FROM THE OWNER AND
I X THEN ONLY FOR THE DATE AND DURATION AGREED UPON. INCLUDE ALL
PREMIUM TIME CHARGES IN THE BASE BID.

//
4
4(//

one and one half inches

, \.
% .
S S/ N
a \ .
S vl
) o \
! S \
2
| 7 |
Q A \ - J

2
ppatil
o
a

ALL LIGHTING FIXTURES REMOVED AND NOT REUSED AND/OR INDICATED TO BE
REMOVED TO OWNERS STORAGE SHALL BECOME THE PROPERTY OF THE
| OWNER. IF THE OWNER ELECTS NOT TO RETAIN FIXTURES, ELECTRICAL
/ CONTRACTOR SHALL REMOVE FIXTURES FROM JOB SITE AND DISPOSE OF
PROPERLY.

14

03:55:38 PM

. ALL CONDUIT, DEVICES, FIXTURES, ETC. SHOWN IN THE DEMOLITION DRAWINGS
N T0 BE REMOVED OR RELOCATED ARE ONLY FOR THE CONVENIENCE OF THE

\ BIDDERS. ELECTRICAL CONTRACTOR SHALL FIELD VERIFY ALL ITEMS PRIOR TO
SUBMITTING A BID.
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o~
it \\:g\
‘ N N N\
o~

6
4—10-15
o~

REFER TO DRAWING E-601 AND E-602 FOR LOCATION OF PANEL AND PANEL
SCHEDULE.
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”

7777

EQUIPMENT RQQOM__

1211 9l UPS #2
DS FOR APC PANEL

EUL—Q-24—7

—_

/) LI FIRE ALARM— HORN / STROBE DEVICE

one foot

EUL-LS—24-5 q

DS FOR EMG. PNL B )
FUL-LS—24-5 K\\
Chel Ty %ZZ/ ,
_______ | / /7 / /

() i T B i B e |
N _ o I l \ |
EMERGENCY PANEL i i ; i UPS 13
| | |
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AV Y4

three quarters inch

Cu[=

DEMOLITION LEGEND

APC
POWER PANEL EUL-Q-24-3

MRl DC POWER SUPPLY PANEL
MRI" LIGHTING

EUL-LS—24-5

T,

EXISTING ELECTRICAL DEVICE TO BE REMOVED.
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9

PARTIAL SECOND FLOOR ELECTRICAL DEMOLITION

PLAN

2O

/4" = 1'-0"

ELECTRICAL FLOOR PLAN DEMOLITION KEY NOTES

AREA NOT IN CONTRACT

N O ON S S S S S SN RN

CONTRACTOR SHALL LOCK OUT TAG OUT AND DISCONNECT THE CABLE AT 8 | CONTRACTOR SHALL REMOVE EXISTING SWITCH AND ASSOCIATED WIRING. 18| CONTRACTOR SHALL REMOVE POWER FEED CABLE FROM PANEL EUL-LS-24-9 K
EPH-Q-24-1 #7 PANEL LOCATED IN ROOM #2474A. REMOVE THE CABLE, & REMOVE THE CONDUIT TO THE EXTENT POSSIBLE. LOCATED IN ROOM 2454EC AND REMOVE THE CONDUIT TO THE EXTENTS I |
MRI SIGMA MAIN DISCONNECT. REMOVE THE CONDUIT TO THE EXTENT POSSIBLE. , , , —
9 | AS PER VA'S REVIEW OF THIS SPACE ON DATED 11/17/2014, IT HAS BEEN ES?E'EBTLSE AND ASSOCIATED DISCONNECT SWITCH, CABLE, CONDUITS AND | }‘ﬁf
DISCONNECTION AND REMOVAL OF ALL THE INTERCONNECTION CABLES FROM DETERMINED THAT UPS #1, #2, AND #3 IN THIS LOCATION ARE NOT IN USE ' LAl oA St ¥
EXISTING FILTER PANEL TO SCANNER AND FROM FILTER PANEL TO EXISTING GE AND VA BIOMED IS RESPONSIBLE FOR REMOVAL OF ALL FREE STANDING 19| REMOVAL OF ABANDONED FILTER PANEL BY RF SHIELDING CONTRACTOR. | lr————|———————————‘ﬂ ~ — LOT‘F = -
CABINETS IS BY SIEMENS CONTRACTOR. ELECTRICAL CONTRACTOR SHALL BE FQUIPMENT AND UPS #1, #2 AND #3. ELECTRICAL CONTRACTOR SHALL REMOVE CONTRACTOR SHALL REMOVE CONDUIT. EXISTING LIGHTING FILTER PANEL WILL L JI | | P ;;__l_l LA
RESPONSIBLE FOR REMOVING ALL WALL MOUNTED PANELS. POWER FEED CABLE TO UPS #3 FORM PANEL EUL-Q-24-4 LOCATED IN ROOM BE RE-USED FOR NEW MRI ROOM LIGHTING CIRCUITS. \ ”\ s E— }J_
DISCONNECTION AND REMOVAL OF ALL THE INTERCONNECTION CABLES FROM 2454EC. CONTRACTOR SHALL REMOVE APC PANEL EUL-EUL—Q-24-7 AND 20| CONTRACTOR SHALL LOCK OUT TAG OUT BREAKER AT SOURCE PANEL al SA5AEC i
EXISTING FILTER PANEL TO EXISTING GE CABINETS IS BY SEMENS CONTRACTOR. ASSOCIATED DISCONNECT SWITCH, CABLE, CONDUIT AND QUTLETS. LOCATION AND DEMO EXISTING PANEL DH—24—2 LOCATED IN ROOM 2454 EC | | jus oHz24-2
h REMOVAL OF FILTER PANEL IS BY RF SHIELDING CONTRACTOR. 10| EXISTING PANEL EUL—Q-24—3 SERVING PACS OQUTLETS REMAIN IN PLACE. AND PREPARE THE SITE FOR NEW [-LINE 1200 AMPS MAIN BREAKER, CU BUS, } ”\ — | 20
NEMA 1 TYPE, BOTTOM FEED, FREESTANDING WITH WELDED BASE CHANNEL |
ESHTF(%}A%T4OR1 SL%%%TSSS?NONR%E()CJ ;IZ-IA%ZE,\é(A)RXNF[))O\F,%VIEI\FjIO%/(I?ZU\FIQVICREESATDIPSAC%E\ILNECT 11| CONTRACTOR SHALL REMOVE EXISTING EMERGENCY POWER OFF BUTTON, SANEL. ALL DEMO AND NEW WORK INCLUDING SWITCHOVER OF POWER TO ALL | } }
-Q-24- : REMOVE WIRING AND RE—USE EXISTING CONDUITS TO THE EXTENT POSSIBLE. ' Ei
THE ALTERNATE POWER SOURCE AT PANEL EDH-Q-24—1 LOCATED IN ROOM %('EST\}VNE%KLE%DS FROM REPLACED NEW PANEL SHALL Bt PERFORMED DURING ! 1! |
#2454 EC AND REMOVE WIRES. REMOVE WIRES FROM LIEBERT UNIT DISCONNECT 12] CONTRACTOR SHALL HAND OVER TO THE SIEMENS PURCHASING BROKER FOR al L~ |
TO LIEBERT UNIT. REMOVE THE ALTERNATE POWER TRANSFER SWITCH AND REMOVAL FROM BUILDING. 21] DISCONNECTION OF ALL THE INTERCONNECTION CABLES FROM EXISTING q - W i
LIEBERT UNIT DISCONNECT SWITCH. REMOVAL OF LIEBERT UNIT IS BY 13] CONTRACTOR SHALL REMOVE EXISTING ECHO CHILLER CONTROL PANEL. CABINET TO CONTROL ROOM EQUIPMENT IS BY SIEMENS CONTRACTOR. | h \\\ | I[ EDH-Q-24-1
MECHANICAL CONTRACTOR. REMOVE THE CONDUIT TO THE EXTENT POSSIBLE. ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING ALL CABLES y N 7
14| SIEMENS PURCHASING BROKER IS RESPONSIBLE FOR REMOVAL OF THE EXISTING AND ASSOCIATED CONDUITS. REMOVAL OF EQUIPMENT BY SIEMENS BROKER /Jﬁ NA AN II]?/
CONTRACTOR SHALL REMOVE THE MRI SIGMA MAGNET MONITOR PANEL. MRl SCANNER AND ALL ASSOCIATED SUPPORT EQUIPMENT. ‘ ‘ | I } cpr 1
22| CONTRACTOR SHALL REMOVE VFD AND CONTROL PANELS ASSOCIATED WITH N e N s
CONTRACTOR SHALL LOCK OUT TAGOUT BREAKER CIRCUIT 1, 3, 5 AT PANEL 15] EXISTING RECEPTACLE INSIDE THE SCAN ROOM AND EXISTING QUTLET FILTER EXISTING. AHU—1 AND PREPARE THE SITE FOR INSTALLATION OF NEW VED AND \\\j! | |r } | | }
EUL-Q-24-11 LOCATED IN ROOM 2487A. REMOVE THE CABLE. REMOVE THE MRI REMAINS AS IS. ELECTRICAL CONTRACTOR SHALL REMOVE CABLES AND FLOOR CONTROL PANEL FOR NEW AHU—1. REFER TO ROOF DEMOLITION NOTE 2 AND 3 h ‘ | |
DC POWER SUPPLY PANEL AND ASSOCIATED CABLE AND CONDUIT TO LIGHTING MOUNTED CONDUIT FROM JUNCTION BOX TO EXISTING OQUTLET FILTER FOR ON DWG # E~102 FOR REMOVAL d__ CABLES AND CONDUITS
FILTER PANEL. DEMOLITION OF RAISED FLOOR. CONTRACTOR SHALL SPLICE EXISTING CIRCUIT '
CONTRACTOR SHALL REMOVE POWER FEED AND ASSOCIATED LOW VOLTAGE AT THE JUNCTION BOX AND RE—CONNECT TO OUTLET FILTER VIA OVERHEAD 23] CONTRACTOR SHALL REMOVE THE ASANDONED DISCONNECT SWITCH AND : :
L AFTER REPAIR WORK BY RF SHIELDING CONTRACTOR. EXISTING BRACH CIRCUIT OUTLET. 4109015 CONTRACTOR SHALL REMOVE EXISTING FIRE ALARM/STROB AND STORE IN SAFE Construction Drawings and
AND LOW VOLTAGE CIRCUIT WILL BE REUSED IN NEW WORK PLAN. 16| EXISTING IN USE LIGHT REMAIN AS IS. PLACE FOR REINSTALLATION. are to be used only for
17| CONTRACTOR SHALL REMOVE THE CABLE AND CONDUIT FROM EXISTING DOOR informational purposes.
SWITCH TO EXISTING GE CABINET.
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FLOOR PLAN LEGEND LEGEND
© ) ORI ©) () (2) ol | e

ROOM NAWE - M- - MATERIAL DELIVERY. AREA NOT
IN CONTRACT AND NUMBER ROUTE FROM CONSTRUCTION IN CONTRACT

SCAFFOLDING: EXISTING AREA TO SERVICE ELEVATORS

D VEATHER — S FLOOR PLAN KEY NOTES

PROTECTION. % TEXE%%RNY NEW XXX DOOR TAG INSTALL TIGHT FITTING YELLOW CONSTRUCTION DOORS WITH SELF CLOSING DEVICES.
SCAFFOLDING TO BE PARTITION GENERAL CONTRACTOR TO PROVIDE THE CONSTRUCTION DOORS FOR THE PROJECT. SEE
CERTIFIED BY A |FVE|L 3 /\ PROJECT MANUAL SECTION 01 01 10 IC FOR BARRIER AND INFECTION CONTROL
STRUCTURAL ENGINEER Q>/ HEPA EXISTING DOOR REQUIREMENTS.

PROPOSED ——__ EXHAUST RISK GROUP -~ CONSTRUCTION BARRIER (1 HOUR WALL), SEE DETAIL 2 SHEET G—102.

LOCATION SEE PROJECT MANUAL SECTION 01 01 10 IC FOR BARRIER AND INFECTION CONTROL
FOR HEPA p— = NEW DOOR REQUIREMENTS.
UNDERSIDE OF
/ EXSTG. DECK
TAPE VISQUINE

EXHAUST
@ CONTRACTOR TO PROVIDE WALK OFF MAT 24"X36" (MIN.)
TO UNDERSIDE OF

SEE PROJECT MANUAL SECTION 01 01 10 IC FOR ADDITIONAL INFORMATION.
I
STRUCTURE W/DUCT

CHANGE MATS AS NECESSARY.
I TAPE
6 MM (MIN.)

©

IC FOR BARRIER AND INFECTION CONTROL REQUIREMENTS.

PROVIDE TEMPORARY PROTECTION EXTERIOR WEATHERPROOF WALL CONSISTING OF 2 X 4 WOOD

FRAMING @ 16" 0.C. W/%" EXTR. RATED PLYWOOD SHEATHING COVERED BY WEATHER
RESISTANT BUILDING WRAP.

G.C. TO PROVIDE ENOUGH NEGATIVE AIR MACHINES TO COMPLETELY EXCHANGE REGULATED AIR
VOLUME 4 ACTIVE TIMES PER HOUR. PROVIDE HEPA FILTER AT FINAL STAGE FOR EXHAUST.

! NOTE: CONT. FIRESAFING Jfﬁ
® CONTRACTOR TO PROVIDE ADEQUATE SEALANT — TOP

| QUANTITY OF PORATBLE AIR_CONDITIONERS AND BOTTOM—=BOTH
DURING TIMES WHEN MECHANICAL SYSTEMS SIDES A

1 ‘ ARE DOWN FOR ALL THE ROOMS' BEING 3 5/8” MTL.

AFFECTED [N THE SUITE. RUNNER CHANNELS
TOP AND BOTTOM

(! _ CORRIDOR_SIDE
{2 ]

—Fo - - é 3 35 st ———
= ; .

:

PROVIDE TEMPORARY PROTECTION (2HR.) WALL. SEE PROJECT MANUAL SECTION 01 01 10
FIRE RETARDENT

Q@ © 6 © ©

1\ VISQUINE FOR ALL WORK RELATED TO SUITE WITH THE EXCEPTION OF ROOMS 2486, 2488. 2488A AND 2490,

1 FOR A PERIOD OF APPROX. 2 WEEKS CONTRACTOR TO PROVIDE VISQUINE BARRIER AFTER

EXSTG. CEILING HOSPITAL WORK DAY AND AREA HAS BEEN SHUT DOWN AT 8PM, MONDAY THROUGH FRIDAY.
SROJECT SIDE CONTRACTOR CAN WORK FROM 8 PM TO 6:00 AM. CONTRACTOR TO CLEAN UP ALL MATERIALS

AND TOOLS, TEMPORARY PLASTIC BARRIERS TO BE REMOVED.  HOSPITAL STAFF WILL CLEAN

5/8” GYP BD. —1 AREAS FOR INFECTION CONTROL AND HAVE ROOM READY BY 7:30 AM FOR STAFF TO BEGIN
LAYER PROVIDE WORK DAY. IF CONTRACTOR NEEDS TO WORK ON WEEKENDS THE SPACES WILL BE AVAILABLE

TYPE ”"X” GYP. BD. ALL DAY WITH THE EXCEPTION OF 8AM—2PM ON SATURDAYS, AND 8AM—12PM ON SUNDAYS.

—— TAPE VISQUINE

10 FLOOR /o DESCRIPTION OF REQUIRED
INFECTION CONTROL PRECAUTIONS BY CLASS

DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT

03:13:00 PM CMathew

TEMPORARY
WALL
AND DOOR

FULL DEPTH SOUND J
BLANKET

4—10-15

1 HR CONSTRUCTION
UL— U465

PARTITION TYPE 2 LEXISTING FLOOR

@ /
TEMPORARY WALL @

AND DOOR

CONSTRUCTION BARRIER DE TAIL 1. REMOVE OR ISOLATE HVAC 1. DO NOT REMOVE BARRIERS FROM
1-1/2" = 1-0" SYSTEM IN AREA WHERE WORK AREA UNTIL COMPLETED

WORK IS BEING DONE TO PREVENT PROJECT IS INSPECTED BY OWNER'S
CONTAMINATION OF DUCT SYSTEM. SAFETY DEPARTMENT AND

INFECTION CONTROL DEPARTMENT
EXTEND PARTITION 2. COMPLETE ALL CRITICAL BARRIERS I.E. AND THOROUGHLY CLEANED BY

T0 B/STRUCTURE SHEETROCK, PLYWOCD, PLASTIC, TO THE OWNER'S ENVIRONMENTAL
AND TAPE SEAL AREA FROM NON WORK AREA OR SERVICES DEPARTMENT.

ALL EDGES IMPLEMENT CONTROL CUBE METHOD
W/ DUCT TAPE (CART W/PLASTIC COVERING AND SEALED 2. REMOVE BARRIER MATERIALS CAREFULLY
CONNECTION TO WORK SITE WITH HEPA TO MINIMIZE SPREADING OF DIRT AND

DOOR CLOSER VACUUM FOR VACUUMING PRIOR TO EXlT) DEBRIS ASSOCIATED WITH CONSTRUCTION.

EILING BEFORE CONSTRUCTION BEGINS. . UACUUM WORK AREA WITH HEPA
4 / ELECTRONIC LOCK 3. MAINTAIN NEGATIVE AR PRESSURE FILTERED VACUUMS.

ELEV.= EXSTG. W/CARD READER WITHIN WORK' SITE UTILIZING HEPA
FQUIPPED AR FILTRATION UNITS. 4. WET MOP AREA WITH DISINFECTANT

4. CONTAIN CONSTRUCTION WASTE BEFORE 5 REMOVE ISOLATION OF HVAC SYSTEM

&= TRANSPORT IN TIGHTLY COVERED CONTAINERS. N AREAS WHERE WORK IS BEING
CONSTRUCTION — HAND SANITIZER 5. COVER TRANSPORT RECEPTACLES OR CARTS. PERFORMED.
ZONE LM DOOR ON TAPE COVERING UNLESS SOLID LID.
H.M. FRAME, 1 HR. * USE OPERABLE WINDOW WHEN ACCESSIBLE FOR HEPA AR EXHAUST. OBTAIN VA C.O.R.
RATED W/SEALS APPROVAL FOR EXHAUSTING IN EXISTING DUCTWORK. SEE PLAN FOR PROPOSED

P B /STRUCTURE
FLEV.= EXSTG. r

©
- -’
o

— TRIATEK MONITOR

(PAINTED YELLOW) LOCATION OF HEPA EXHAUST.

INFECTION CONTROL NOTES
— TAPE ALL EDGES

T/FLOOR y W/ DUCT TAPE MRl PROJECT 695-14—145 IDENTIFIED AS LEVEL 3 RISK GROUP
4 Ve 1 00 +  HVAC CONNECTIONS TO EXISTING SYSTEM TO BE DISCONECTED DURING CONSTRUCTION.

*  G.C. TO SUPPLY A NEGATIVE PRESSURE MACHINE OF SUFFICIENT SIZE & QUANTITY TO
TYPICAL FOR (2) ENTRANCES ADEQUATELY HANDLE CONSTRUCTION AREAS.

*  ALL AREAS OF NEGATIVE AIR WILL BE MONITORED BY A TRIATEK MONITOR PER MILWAUKEE
TYPICAL TEMPORARY PROTECTION ELEVATION VA GUIDELINES.
SERVICE ELEVATORS T *  CONTRACTOR WILL VERIFY AND TEST NEGATIVE AIR FLOW.
*  CONTRACTOR TO MAINTAIN A NEGATIVE AR PRESSURE LOG.
- - #  CONSTRUCTION BARRIER DETAILS TO FOLLOW DETAIL 2 THIS SHEET
SEE BASEMENT FLOOR PLAN

SHEET G—103 FOR CONTINUATION INFECTIOUS CONTROL DESIGN NOTES: *  ALL TEMPORARY CONSTRUCTION DOORS TO BE METAL, 1 HR. FIRE RATED, W/METAL FRAMES,
@ CLOSERS AND SEALS. (DOORS TO BE PAINTED YELLOW PER MILWAUKEE VA STANDARD).

Inspection and Non-Invasive Activities.

Includes, but is pnot limited te

, - - - -’

. y *  ALL TEMPORARY CONSTRUCTION DOORS ACCESSING CONSTRUCTION WORK ZONE FROM
" emoval 6f weliing tiles forvlpal inssserisn Iimived 4 EXISTING HOSPITAL TO BE EQUIPPED WITH CARD READER SECURITY PADS.

BN, . oing (oot not sanding +  ALL CONSTRUCTION ENTRANCES TO BE PROPERLY LABELED TO COMPLY WITH VA AND
Minimal " wall covering, elecktrical trim work, minor plumbing, ar OSHA REQUlREMENTS
Fire Risk activities which do mot generate dust or require cuttin

CowRik | Medinm Rk Tiizh Risk Tiighest Risk f walls or access to ceilings other than for visual *  CONTRACTOR TO PROVIDE 24” X 36" WALK OFF MATS AND CHANGE THEM AS NEEDED AT EACH
NORTH g\ ENTRANCE POINT.

% SECOND FLOOR INFECTION CONTROL PLAN 0 8 16 32

Cardiology = CCU * Any arca caring for - ;L“;urj F Floor tile lsss than 25 sguare Feet, nop—ACM

F_Ch(\cgn']]ngr;lph}r L me’-rgfﬂf}' Room 1'mTIn1111.«.“1\'.'u'rm|_“rnmi.~'~td and no grinding or dust generating activit :

Endoscopy * Labor & Delivery g“”‘""[': _ Small scale, short duration activities which create minimal dust *  CONTRACTOR TO PROVIDE HAND SANITIZERS AT ALL ENTRANCE POINTS.
urn Unit :

e g o Tl SR O O R s st ¥ CONTRACTOR TO SUPPLY SPILL KIT, TO INCLUDE SHOP VAC, MULTI PURPOSE SPILL CONTROL
sy Central Sterile Suppls Aotre: s el e SORBENTS TO ABSORB NON AGGRESSIVE LIQUIDS UP TO 30 GALLONS.

Radiology/MRI " Newbom Nursery e AN il 208 ’
Respiratory * Outpatient Surgery [\'T‘?;“’:H‘“‘“W' e SREE SR e gutting of walls or ceiling where dust migration can be *  ALL NEW CONSTRUCTION MATERIALS, TOOLS AND EQUIPMENT PASSING THROUGH HOSPITAL
. ] TO BE COVERED WITH 4 MIL. POLY SHEETS.

Therapy = Pediatrics
Negative pressure

>~
(0]
Il
|
(e]
= s m = = m =

Work that generates a moderate to high level of dust or requires demolition

S5 NG YELRL NN STEN RUNOUNG COmp Tt AT N TaDTI +  THE CONTRACTOR SHALL NOT BLOCK OR HINDER THE USE OF THE BUILDINGS BY PATIENTS,

*  Pharmacy
*  Post Anesthesia Care isolation rooms
Unit *  Oncology

Ineludes, but is not limited to:
= Surgical Units * Operating rooms B O G- SRS S . S STALL & VISITORS.

Linen including C-section

s Kitchen & Canteen

*  ALL MATERIALS AND EQUIPMENT MUST BE PROPERLY STORED
IN DESIGNATED AREAS.

*  ALL DEBRIS AND GARBAGE THAT IS TO BE REMOVED THROUGH
Construction Praject Type MY acrivity that rsgmives A -bhaEn permis THE HOSPITAL MUST BE CONTAINED IN

Patient Risk Group TYPE A TYPE B TYPEC TYPED Mswor demolition and censtruciion proiects ' DUMP CARTS DESIGNED FOR THAT PURPOSE AND MUST BE

LOW Risk Group A Ihcludes, but is not limited te: COVERED WITH A FULL COVER OR LID.

- [ M . T\IPED - ot g e AL ot aneeciitdve woarlk 1
MEDIUM Risk Group Significant |* '_ ¥ LR RagHiA I EARAS ""‘ "-__' | x  ALL DEBRIS AND GARBAGE THAT IS TO BE REMOVED are to be used only for
HIGH Risk Group e Se sl e S i S HERE: ErREiee THROUGH THE HOSPITAL MUST BE CONTAINED IN informational purposes.
HIGHEST Risk Group it Berebewiiteniad Sinsvetionk snee 3 dpye dieaihon FLAMMABLE MATERIALS MAY NOT BE STORED IN BUILDINGS.

KEY PLAN: ARCHITECT AND ENGINEER PARTIAL SECOND FLOOR o UPGRADE MRl SUITE g Office of
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FINAL FILTER SECTION

SUPPLY FAN SECTION

| ACCESS SECTION
| = .
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|

AR MIXING SECTION

%
/ - PIPE SUPPORTS ACCESS SECTION
/ ‘ SEE DETAIL 5/M-502
1 4 / @ | ‘ HUMDIFICATION SECTION
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/Q/ ? @ @ i | | PRE-FILTER SECTION
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NORTH NORTH
MECHANICAL HVAC DEMOLITION ROOF PLAN MECHANICAL HVAC NEW ROOF PLAN
w 1/8 = 1-0" 2 1/ = 1-0"
0 2’ 4 g8 16’ 0 2’ 4 g8 16’
— e — — e —

NEW WORK KEY NOTES

DEMOLITION KEY NOTES

(1) NEW MRI CHILLER PROVIDED BY SIEMENS, INSTALLED BY (6) ROUTE NEW 2"GCS/2"GCR DOWN TO INTERFACE PANEL (IFP).

1 & DEMO AND REMOVE EXISTING CHILLER LOCATED ON THE ROOF CONTRACTOR. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ROUTE PIPING DOWN EXISTING OPENING. PATCH AND SEAL
SERVING THE EXISTING MRI UNIT AND ALL ASSOCIATED PIPING. PIPING. START UP WILL BE BY SIEMENS. UNUSED ROOF OPENING TO MATCH EXISTING CONDITIONS. REFER
PREPARE SITE FOR NEW MRI CHILLER. EXISTING DOGHOUSE TO _

REMAIN FOR REUSE. Zﬁ (2) FURNISH AND INSTALL NEW AIR COOLED CONDENSING UNIT TO TO M=502 DETAIL 2 FOR MRIPIPING CONNECTIONS.
SERVE CRU-2490 IN EQUIPMENT ROOM. INSTALL PER THE (7) FURNISH AND INSTALL NEW REFRIGERANT PIPING TO SERVE
2 | EXISTING ROOF MOUNTED FANS TO REMAIN. MANUFACTURER’S INSTALLATION INSTRUCTION WITH ALL NEW CRU. PER MANUFACTURER’S INSTALLATION INSTRUCTION.
RECOMMENDED CLEARANCES. PIPE SIZE SHALL MATCH MANUFACTURER'S RECOMMENDATION.

5| DEMO AND REMOVE EXISTING QUENCH VENT ON ROOF IN ITS (3) FURNISH AND INSTALL NEW CRYOGEN VENT. REFER TO M-502

ENTIRETY. PREPARE EXISTING ROOF OPENING FOR NEW DETAIL 1 FOR CRYOGEN VENT DETAIL.

QUENCH VENT.
4| DEMO AND REMOVE EXISTING ROOFTOP UNIT, CONTROLS,

(1) EXISTING EXHAUST FAN TO REMAIN. REBALANCE FAN AS

ROOF CURB AND ALL ASSOCIATED PIPING DOWN BELOW TO INDICATED.

ROOF LEVEL. PREPARE PIPING FOR NEW CONNECTION. (5 FURNISH AND INSTALL NEW AHU WITH NEW 17" HIGH CUSTON . ‘
CURB. PROVIDE INSULATED CURB PERIMETER WITH SOLID FLOOR Siemens Drawings are not
PANS FOR FIELD CUT SUPPLY AIR AND RETURN OPENING. Construction Drawings and
REFER TO M—502 DETAIL 4 AND 5 FOR CURB DETAILS. ROUTE are to be used only for
NEW 2” GCS/GCR PIPING AND 1 1/2” GHS/GHR TO . :
ACCOMMODATE NEW AHU. REFER TO M—503 DETAIL 1 FOR informational purposes.
WATER COILS—PIPING CONNECTION.
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